Embassy of the United States of America
Muscat- Oman
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FACILITY MANAGEMENT OFFICE

SCOPE OF WORK
DATE: February 22, 2015

PROJECT: X0035 APO modification install roof & enclose the front area

LOCATION:X0035 APO mail room in parking area

1. PROJECT DESCRIPTION
Install roof &floor tiles and enclose the front area in front of APO
mail room

2. PROJECT SCHEDULE & WORKERS.

a. Work days to be coordinated with Facilities Manager(
FM)/Contracting Officer's Representative ( COR)

b. Contractor should submit proposed work schedule and time line for
FM’s/ COR’s approval.

c. Work hours will be from 0800 to 17:00, Sunday through Thursday

3. QUALITY CONTROL

a. A site supervisor that has a minimal knowledge of English must be
present at all times.
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b. Site supervisor will ensure the material is not damaged prior to or
during installation and that standard industry practices as defined in
the International Building Code, are followed at all times.

c. A final inspection will be held with the Embassy and the site
supervisor to inspect for quality of the finished works.

SAFETY

a. Site supervisor will ensure that all equipment used during the project
is in safe operating condition. All personnel on the job site will be
given the appropriate safety equipment. The Embassy reserves the
right to stop the work if any unsafe conditions are found.

b. All electrical equipment such as drills, grinding, buffing machines and
any extension cords must be properly grounded and be free from any
defect in the insulation

c. All ladders/scaffoldings will be in good condition and used in a proper
manner.

SECURITY

a. A list of all personnel working on the project along with Identification

numbers must be submitted to the embassy no later than 5 working
days prior to the beginning of actual starting date of the project.
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Relocate the existing wall mounted split A/c condenser away from the proposed
enclosed area.

Install floor tiling on the existing floor sloping to exterior side.

Construct fiber glass roof with proper slope as per APO modification Drawing
X001.

Seal around the wall against water leak.

Install chain linked fencing with double swing door as per the sketch X001
Clean & clear the area



